Additional Items - Standards Committee
Agenda Items Section

The following two items will be covered under Other Business during the
August 26, 2004 meeting.
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Standards Committee Submittal Sheet

Name of preparer: Karl Verhaeren

Title/Position of preparer: Region Four Construction Engineer

Specification/Drawing/Item Title: Materials Quality Requirements

Specification/Drawing Number: 01455M

Date Process Started: Date Process Completed:

Status: “ Approved “ Disapproved “  Sent Back For Review

Enter appropriate priority level: 3
(See last page for explanation)

Sheet not required on editorial or minor changes to standards. Check with Standards Section.

NOTES:

1. All Submittal Sheets must be completed and sent to the Standards and Specifications
Section by the Standards Committee suspense date as shown on their web page.
(http://www.udot.utah.gov/index.php/m=c/tid=303)

2. The Preparer of the Submittal Sheet or the Standards Committee member (or authorized
substitute) responsible for the submittal must be present at the Standards Committee
meeting and capable of discussing and answering all questions related to the submittal.
The item will be postponed to a later meeting if one of these people is not present.

3. Notify the Standards and Specifications Section immediately of any changes that impact
the presentation to include absence of sponsor or delay in presentation.

Complete the following: (Use additional pages as needed.)

A. Why? Detail the reason for changing the Standard (Specification or Drawing), what has
initiated a new Standard, or what has caused a new or changed item of interest.

The principal reason for the proposed modification is to insert language back in the
specification that appears to have been inadvertently dropped between the 1979 and
1992 versions of the Department’s Standard Specifications. The Department has
maintained the requirement for a “Certificate of Receipt and Release By Property
Owner” (Form C200) prior to final acceptance on projects where local optional
material sources are used. While this requirement has been maintained, the
contract language describing the requirement has somehow disappeared. (Refer to
attachments from 1979 Standard Specifications. The requirement remains in the
1998 AASHTO Guide Specifications in much the same form as the verbiage in the
proposed change.

Other proposed changes to the language in the specification are for clarification and
in order for the information to flow in a more logical sequence. For example, in the
current specification “Finishing Local Material Source Sites” is a separate article
that describes work actually necessary to perform prior to removing materials.
These statements have been moved to the preceding article in order to more
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effectively highlight the work required prior to removing materials necessary for
finishing or reclamation of the material source site, and in order for the language to
follow a more logical sequence.

B. How is Measurement and Payment handled? Existing (from the measurement and
payment document), modified, or new measurement and payment to be included with all
Standard Specifications or Supplemental Specifications.

N/A

C. Stakeholder Notification for AGC and ACEC:
By email provide the AGC and ACEC Standards Committee member a copy of all
pertinent information relating to the specification or drawing. Detail all responses below.

Indicate if no comments were received.

Refer to the Standards Committee Web site, Members page at
http://www.udot.utah.gov/index.php/m=c/tid=659 for the respective e-mail addresses.

Proposed changes sent to the AGC and ACEC on July 15, 2004
AGC Comments: (Use as much space as necessary.)
No comments were received
ACEC Comments: (Use as much space as necessary.)
Editorial comments were received from Tyler Yorgason, some of which have been
incorporated into the proposed specification. Rather than list the suggested
editorial comments here, it is proposed to discuss them at the time of the Standards
Committee meeting.

D. Stakeholders? From the list provided, document the stakeholders contacted, detailing: the
company, name of contact, how contacted (by phone, email, hard copy, or in person),

concerns, and comments of the change. Stakeholders:

In-house (for example, preconstruction, materials, construction, safety, design,
maintenance) (Include all applicable in-house areas even if not listed above.)

Construction Engineers

An outline of the proposed changes to the specification was discussed at the June 28
RCE meeting, at which time those present supported the changes.
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Contractors

N/A

Suppliers

Consultants (as required)

Others (as appropriate)

The proposed modification was discussed with R4 Resident Engineers. The
problem with the requirement for owner release being omitted from the

specifications was discovered after a discussion with Jim McConnell, Resident
Engineer in Cedar City.

E. Costs? (Estimates are acceptable.)
1. Additional costs to average bid item price.
N/A
2. Operational (For example, maintenance, materials, equipment, labor,

administrative, programming).
N/A
3. Life cycle cost.
N/A
F. Safety Impacts?
N/A

G. History? Address issues relating to the current usage of the item and past reviews,
approvals, and/or disapprovals.

Refer to attachments.
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Priority Explanation
Enter the appropriate priority in the box on the first page of the document.

Priority 1 Upon posting, this impacts all projects in construction and design with a Change
Order, Addenda, and immediate change to projects being advertised.

Priority 2 Upon posting, this impacts projects being advertised.

Priority 3 Upon posting, the approved standard takes effect two weeks later for projects
being advertised.
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Supplemental Specification
2004 Standard Specification Book

SECTION 01455M

MATERIALS QUALITY REQUIREMENTS

Delete Articles 1.5 and 1.6 and replace with the following:

1.5

LOCAL OPTIONAL MATERIAL SOURCES - CONTRACTOR FURNISHED

SOURCES

A.

B.

C.

D.

E.
1.
2.
3.
4.
3.

F.

G.

Obtain Environmental Clearances in accordance with Section 01355.

Acquire the rights to take materials from sources other than those designated in
the Contract.

Locate, where practicable, borrow, gravel, and quarry materials sites where they
are not visible from the highway.

Pay all related costs including those for increased haul length and for exploring
and developing sources.

Use material from other than Department-furnished sources only after Department
tests indicate that the material is of equal or better value than the Department
furnished source, and after its conditional acceptance is received.

Notify the Engineer in writing of the choice of aggregate source.

The Department obtains and processes the additional samples to determine
the suitability of the aggregate.

Allow 30 calendar days for sampling and testing after the Engineer has
been notified and the number of test sites has been determined.

The Engineer may require additional samples for inspection and testing
before authorizing use of the source.

Engineer determines the location and necessary number of test sites, with
three test sites and samples per aggregate source as a minimum.

Pay 50 percent of the Department’s sampling and testing cost if the material
source is found to be unacceptable for use as a particular contract bid item.

Department does not allow any extension of the original contract time to
accommodate Department testing of non-designated sources.
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1.6

L

Prepare materials site plans that show in detail the line and grades to which

materials are to be removed.

1. Obtain Engineer’s evaluation of the materials site plans as to their
physical, environmental, and ecological effect before removing any
materials.

Strip and stockpile topsoil.

FINISHING LOCAL OPTIONAL MATERIAL SOURCE SITES

A.

B.

Finish all (public or private) material source sites to leave a pleasing appearance.

Grade to drain without causing excessive erosion and without altering the natural
drainage courses.

Locate waste sites in areas that are least visible from public view. Spread waste
material to obtain a natural appearance.

Remove trash. Remove, bury or distribute excess materials over the disturbed
areas when excavation has been completed.

Perform required grading and reclamation, as required under the agreement with
the property owner, when work to remove materials is completed and before
spreading topsoil.

1. Avoid vertical cuts and sharp corners.
2. Grade side slopes toachieve a natural appearance.
3. Abandon and obliterate haul roads.

Spread topsoil over the excavated area and seed all areas disturbed by
construction operations, including obliterated haul roads, with a grass or grasses
adaptable to the area and approved by the Engineer and property owner. Perform
seeding under the contract requirements for Seeding, including mulching.

Finishing local material source sites, including seeding and mulching, is not
measured or paid for separately and is considered incidental to other items of
work.

Prior to final project acceptance, provide the Engineer with a written release from
the property owner indicating that all conditions of the agreement are satisfied.

END OF SECTION
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Form C-200 (8/03)

CERTIFICATE OF RECEIPT AND RELEASE BY PROPERTY OWNER

, Utah
20
It is certified by the undersigned:
1. That receipt is acknowledged of the sum of
($ ) Dollars from Utah Transportation
Commission's Contractor, as payment in full for cu. yd/tons of

taken from the property of the undersigned for use in the construction of Project

No. , designated as in

County.

2. That the premises of the undersigned from which the above material was taken and over which it
was hauled have been left in a satisfactory condition and in accordance with option granted the Utah

Transportation Commission, identified as Option No. dated , 20

3. That this receipt releases the said Contractor and the Utah Transportation Commission from any

further liability in connection with construction of the above described projects.

Witness Owner
Address
Owner
Address
NOTE TO CONTRACTOR:

Submit original and two copies to the Resident/Project Engineer.
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When domestic steel has been indicated for use by the Contractor, the above
requirement does not prevent a minimal use of foreign material, provided the
cost of material used does not exceed one—tenth of one percent (0.1%) of the
total contract amount or $2,500.00, whichever is greater. This will eliminate
the Contractor's need to certify as domestic the items which fall within the
limits of one-tenth of one percent of the total contract amount or $2,500.00,
whichever is greater.

Transportation of steel shall be in compliance with the following three
regulations.

1. Use of United States-Flag Vessels: Pursuant to Public Law 664 (46)
U.S.C. 1241(b) the Contractor agrees to utilize privately owned United
States-Flag commercial vessels to ship at least 50 percent of the gross-tonnage
(Computed separately for dry bulk carriers, dry cargo liners, and tankers)
involved, whenever shipping any equipment, material, or commodities pursuant to
this contract, to the extent such vessels are avilable at fair and reasonable
rates for United States-Flag commercial vessels.

2. To furnish within 20 working days following the date of loading for
shipments originating within the United States or within 30 working days
following the date of loading for shipments originating outside the United
States, a legible copy of a rates, “"on-board” commercial ocean bill-of-lading
in English for each shipment of cargo described in Paragraph (1) above to both
the Contracting Officer (through the prime Contractor in the case of
subcontractor bills-of-lading) and to the Division of National Cargo, Office of
Market Development, Maritime Administration, Washington, D. C. 20230.

3. To insert the substance of the provisions of this clause in all
subcontracts issued pursuant to this contract.

AREKERXRKAAARRRAKXALAXRARAAARARAKARKRRRARKAARRKARARKARARKARKLR

107.08 Railway - Highway Provisions: Imsert the word "not” between the words
""+o" and "unnecessarily” of the first sentence of the fifth paragraph.

107.15 Opening Sections of the Project to Traffic: Delete the word "lease"”
and substitute the word "least”" in the last sentence of the third paragraph.

107.23 Control, Finishing, and Seeding Material Pits: Insert the word
"other" between the words "in" and "bid” in the first sentence of the last
paragraph.

Also add the following paragraph:

If the Contractor elects to use State optioned material sites, he shall be
required upon completion of the project to pay all required royalties and
furnish the Engineer signed "Certificates of Receipt and Release” from each
property owner where options were exercised, before final payment will be made.

107.24 Preservation of Historical, Archaeological or Paleontological Objects:
Add this subsection immediately following Subsection 107.23.

The Contractor shall furnish the Engineer a statement of "No Known Effect,”
or "No Xnown Sites" for historical, archaeological and paleontological
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107.23

In the areas where the Engineer anticipates that erosion
may be extensive and cause water pollution, the Contractor
shall perform such temporary or permanent erosion control
work between successive construction stages as the Engineer
may direct. The Engineer shall limit the Contractor’s opera-
tions in such erodible areas at any time to an area generally
not exceeding 750,000 square feet for clearing and grubbing or
not exceeding 750,000 square feet for grading until such time
as appropriate erosion control measures have been completed.

In the event of conflict between these requirements and
pollution control laws, rules, or regulations of other Federal or
State or local agencies, the more restrictive laws, rules or
regulations shall apply.

(e) Method of Measurement and Payment: Temporary ero-
sion control work will be measured and paid for as provided in
the special provisions entitled “Contingent Sum Pay Item,”
unless such work is considered by the Engineer to be due to the
Contractor’s negligence, carelessness or failure to install per-
manent controls as part of the work ordered by the Engineer,
in which event such work shall be performed by the Contractor
at his expense.

107.23 Control, Finishing and Seeding of Material
Pits: This specification is to apply to material sources other
than commercial pits and provides guide lines and controls in
the construction and finishing of borrow pits, quarries, or
other excavations and waste deposits which are located out-
side the highway right-of-way and which are used primarily
for highway purposes.

When it is necessary to construct materials pits that are
open to public view, extreme care shall be used to preserve
plant material or other features that will screen or partially
screen the pit.

All material pits shall be finished so as to leave a pleasing
appearance. The Contractor shall be required to prepare pit
site plans which will show in detail the line and grades to
which the materials are to be removed. The pit site plans shall
be evaluated as to their environmental and ecological effect by
the Engineer before materials shall be removed from the
source. If the property owner requests that the pit be finished
other than as stipulated in the option, the change will be
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Standards Committee Submittal Sheet

Name of preparer: Karl Verhaeren

Title/Position of preparer: Region Four Construction Engineer
Specification/Drawing/Item Title: Survey

Specification/Drawing Number: 01721M

Date Process Started: Date Process Completed:
Status: “ Approved “ Disapproved “  Sent Back For Review

Enter appropriate priority level: 3
(See last page for explanation)

Sheet not required on editorial or minor changes to standards. Check with Standards Section.

NOTES:

1. All Submittal Sheets must be completed and sent to the Standards and Specifications
Section by the Standards Committee suspense date as shown on their web page.
(http://www.udot.utah.gov/index.php/m=c/tid=303)

2. The Preparer of the Submittal Sheet or the Standards Committee member (or authorized
substitute) responsible for the submittal must be present at the Standards Committee
meeting and capable of discussing and answering all questions related to the submittal.
The item will be postponed to a later meeting if one of these people is not present.

3. Notify the Standards and Specifications Section immediately of any changes that impact
the presentation to include absence of sponsor or delay in presentation.

Complete the following: (Use additional pages as needed.)

A. Why? Detail the reason for changing the Standard (Specification or Drawing), what has
initiated a new Standard, or what has caused a new or changed item of interest.

In order to reduce overall CE costs, it’s advantageous to the Department to measure
and pay for certain contract items on a “plan quantity” basis.

Modification to the Survey specification is desirable to provide a process during
project construction for acquiring information in order to resolve any necessary
adjustments to quantities for items measured and paid for on a “plan quantity”
basis. Providing a method for determining adjustment, other than when the
Engineer revises plan dimensions, through the Survey specification eliminates the
need for individual special provisions for each item in the contract selected to be
measured and paid using plan quantity.

B. How is Measurement and Payment handled? Existing (from the measurement and
payment document), modified, or new measurement and payment to be included with all

Standard Specifications or Supplemental Specifications.

N/A
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C. Stakeholder Notification for AGC and ACEC:

By email provide the AGC and ACEC Standards Committee member a copy of all
pertinent information relating to the specification or drawing. Detail all responses below.
Indicate if no comments were received.

Refer to the Standards Committee Web site, Members page at
http://www.udot.utah.gov/index.php/m=c/tid=659 for the respective e-mail addresses.

Proposed changes sent to the AGC and ACEC on July 15, 2004
AGC Comments: (Use as much space as necessary.)

No comments were received

ACEC Comments: (Use as much space as necessary.)

A suggested revision was received from Tyler Yorgason. It was to exclude field
staking under C. 1. b. After clarification was provided to Tyler through email that
the intent was to include all extra work necessary to provide supporting information
to the Engineer for changes, the suggested revision was dropped.

D. Stakeholders? From the list provided, document the stakeholders contacted, detailing: the
company, name of contact, how contacted (by phone, email, hard copy, or in person),
concerns, and comments of the change. Stakeholders:

In-house (for example, preconstruction, materials, construction, safety, design,
maintenance) (Include all applicable in-house areas even if not listed above.)

Construction Engineers

The specification was discussed at the June 28 RCE meeting, at which time those
present supported the specification.

Contractors

The concept of the proposed modification to the Survey specification was discussed
at the June 16 AGC meeting, at which time input was sought on how to deal with
the compensation for those costs associated with providing supporting data to the
Engineer for adjustments to “plan” quantities. This was the reason for including
subparagraph (b). Discussion included the clarification between items paid for as
“plan quantity” vs. “lump sum”. The group indicated support for the proposed
specification.

Suppliers
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Consultants (as required)
Others (as appropriate)

The proposed modification was discussed with several R4 Design personnel. No
objections were noted.

E. Costs? (Estimates are acceptable.)
1. Additional costs to average bid item price.
N/A
2. Operational (For example, maintenance, materials, equipment, labor,

administrative, programming).
N/A
3. Life cycle cost.
N/A
F. Safety Impacts?
N/A

G. History? Address issues relating to the current usage of the item and past reviews,
approvals, and/or disapprovals.

Proposed supplemental specification has been used in a number of projects as a
special provision.
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Priority Explanation
Enter the appropriate priority in the box on the first page of the document.

Priority 1 Upon posting, this impacts all projects in construction and design with a Change
Order, Addenda, and immediate change to projects being advertised.

Priority 2 Upon posting, this impacts projects being advertised.

Priority 3 Upon posting, the approved standard takes effect two weeks later for projects
being advertised.
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Supplemental Specification
2004 Standard Specification Book

SECTION 01721M
SURVEY
Add the following to Article 3.3:
C. When requesting additional compensation on the basis of adjustment to quantities

in the bid proposal for items paid as “plan quantity,” provide all computations,
plots, and supporting documentation necessary for the Engineer to evaluate and
verify adjusted quantities.
1. All work associated with providing computations, plots, and supporting
documentation is at no cost to the Department, except:
a. When the Engineer revises plan dimensions. Refer to Section
01280.
b. When the adjusted quantity differs from the plan quantity by more
than 10%, work required to provide computations, plots, and
supporting documentation will be paid for as extra work.

END OF SECTION

Survey
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